08-017 JAVA North South Road - Qto Y St., Phase |, Proj. 780108
January 30, 2008

NOTE: See Attached Itemized Tabulation From Public Works

COMPANY NAME:

REPRESENTATIVE:

ADDRESS:
CITY,STATE,ZIP:
TELEPHONE NO.:
FAX NO.:

E-MAIL ADDRESS:

Constructors

1815 "Y" St.
Lincoln, NE 68501

Pavers

12303 Hwy 6
Waverly, NE 68462

Dobson

PO Box 81409
Lincoln, NE 68501

TCW Construction

141 M St.
Lincoln, NE

TOTAL BID

$1,125,675.02

$1,298,065.08

$1,224,482.05

$1,146,923.40

COMPANY NAME:

REPRESENTATIVE:

ADDRESS:
CITY,STATE,ZIP:
TELEPHONE NO.:
FAX NO.:

E-MAIL ADDRESS:

Hawkins Const.

317 So. 12th St., Suite 100
Lincoln, NE 68508

TOTAL BID

$1,098,429.17




Contract ID 780108

North and Scuth Road
QtoY Street, Phase
Letting Date: January 30, 2008

City of Lincoln
Schedule of ltems

BID TABULATION

e item . . Approx. \ . . X . . "
City No. [ Spec. Ref. No. Description Pay Unit Quantity Unit Price Totai Extension Unit Price Totai Extension
Hawkins Construction Constructors
Lincoln, Nebraska Lincoln, Nebraska
GRADING AND REMOVAL ITEMS
SPEC.
00.2000 | PROV. i JCONSTRUCTION STAKXKING LS 1.0 9,943.00 9,943.00 8,000.00 8.000.00
CITY
GEN.
00.4000 | COND. 2 MOBILIZATION LS 1.00f  86,724.00 86,724.00 30,000.00 30,000.00
CITY PAVEMENT AND SIDEWALK
01,0100 F CHP. | 3 JREMOVAL CY 534.00] 16,58 8,833.72 15.50 8,277.00
CITY REMOVE STANDARD DEAD END
01.0205 | CHP. 1 4 |BARRICADE EA 3.0 1,022.52 5,112.60 185.00 925,00
CITY
01.0210 | CHP. | 5 ISAWING, TYPE "A" LF 650.00, 9.25 6,382.50 5.00 3,450.00
CITY
01.0230 | CHP. 1 6 |SAWING, TYPE "C" LF 10.00 3.71 37.10 3.80 88.00
CITY
02,0010 § CHP.2 7 |JGENERAL CLEARING & GRUBBING LS 1,008 553.00 555.00 4,900.00 4,906.00
CITY
02.0090 §f CHP.2 8 |REMOVE AND REPLACE FENCE iF 44.00, 13.31 585.64 25,90 1,139.60
CITY
02.0120{ CHP.2 9 JPARKING SPACE FINISH SY 35,715.00 0.60 3,429.00 130 7.429.50
CITY
02,6301 { CHP.2 10 [EXCAVATION CY 3,916,008 5,40 21,146.40 4.25 16,643.00
CITY TRAFFIC CONTROL FOR
15.0001 { CHP. 13 11 JCONSTRUCTION LS 1.00§  10,336.00 10,536.00 10,600,060 19,0G0.00
SPEC.
30.0001 { PROV. 12 [REMOVE SIGN, COMPLETE EA 4.008 139.52 358.08 497.00 1,988.00
SPEC.
50,6001 { PROV, 13 JREMOVE BOLLARD, COMPLETE EA £3.00 22.18 288.34 20.70 26910
SPEC.
50.6005 | PROV. 14 [REMOVE GUARD RAIL LEF 256.0 7.21 1,843.76 6,70 1,715.20
SPEC. IREMOVAi OF UNSUITABLE
50,0010 ] PROV. 15 PMATERIAL CY 500.005 13.00 6,500.00 13.00 6,5G0.00
SPEC.
50.0010 | PROV. 16 IMPORTED TOPSOIL CY 643.00% 8.54 5481.22 8.00 3,144.00
CITY
50.0010 | CHP. 30 17 {YARD WASTE COMPOST Y 320.00 9.98 3,193.60 21.00 6,720.00
CITY
50,0060 | CHP, 15 18 DYNAMIC MESSAGE SIGNS CDAY 40.00 7500 3,000.00 75.00 3,000.00
SUBTOTAL GRADING AND REMOVAL ITEMS: 174,181.96; 116,188.40
CONCRETE PAVEMENT & SURFACING ITEMS
ASPHALTIC CONCRETE SURFACE
CITY COURSE, FOR NON-ARTERIAL
01.0151 } CHP. 1 19 {STREETS TN 300.004 73.08 21,824.00 71.30 21,3%0.00
CITY ASPHALTIC CONCRETE FOR PARKING
01.0160 | CHP. | 20 {AREA TN 350.00 73.32 28,594.80 60.00 23,460.00
CITY ADIUST MANHOLE TO GRADE,
01.0170 | CHP. 1 21 {COMPLETE LA 2.00 136.95 1.232.55 232.00 2,688.00
CITY STANDARD MONUMENT BOX (IN
01.0190 | CHP. | 22 {PLACE) EA 2001 198.74 397.48 212.00 424.00
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Contract 1D 780108

North and Scuth Road
Qrio Y Street, Phase
Letting Date: January 30, 2008

City of Lincoin
Schedule of ltems

BIB TABULATION

I ftem . . Apprex. s . T .
City No. | Spec. Ref. No. Description Pay Unit Quantity Unit Price Total Extension Unit Price Total Extension
Hawkins Construction Constructors
Lincoln, Nebraska Lincoln, Nebraska
CITY PORTLAND CEMENT CONCRETE
(3.0055| CHP.3 23 JPAVEMENT W/ INTEGRAL CURB, 16" SY 10,0050 3130 313,156.5¢ 38.7G 387,193.530
CITY
06.0020 | CHP.6 24 JCOMBINED CURB & GUTTER LF 667.00 1318 8,791.06 17.40 11,605.80
CITY
07.6010 ) CHP.7 25 |CONCRETE SIDEWALK, 5" SF 7,051.004 2,72 19,178.72 4.00 28,204.06
CITY
07.0030 ) CHP.7 26 |CONCRETE DRIVEWAY, 8" SF 1,241.00 3.28 4,070.48 4.50 5,584.50
CITY CRUSHED ROCK SURFACING {IN
10,0010 | CHP. 10 27 {PLACE) TN 980.001 21.64 21,207.20 21,50 21,070.00
CiTY
14,0050 | CHP. 14 28 |JGROUND SLEEVE EA 4.00) 83.36 33344 52.00 208.00
SPEC.
50.000!1 | PROV. 29 JCORE SLAB EA 2.00] 150.39 300.78 533.00 1,066.00
SPEC.
50.0005 § PROV. 30 |CONCRETE LANDSCAPE CURB LF 143.008 11.58 1,655.94 27.8G 3,975.40
SPEC.
50.0040 | PROV. 31 |TEMPORARY SURFACING SY 300.004 3281 9,843.00 27.90 8,370.00
SPEC.
50,0045 1 PROV. 32 J6" MIGH TACK-ON CONCRETE MEDIAN SF 633,004 7.54 4777282 5.00 3,165.00
SPEC. 4" COLORED CONCRETE MEDIAN
50.0045 | PROV. 33 [SURFACING SF 5,608.00) 342 19,179.36 6.00 33,648.00
SUBTOTAL CONCRETE PAVEMENT & SURFACING ITEMS: 454,638.13 551,392.20;
STORM SEWER ITEMS
CITY
21,0040 | CHP. 21 34 {R.C.P.STORM SEWER, CLASS I, 54" LF 50.00] 151.91 7,595.50 166.00 8,300.00
CiTyY
21.0050 | CHP. 21 35 |R.C.P.STORM SEWER, CLASS IIY, 48" LF 20.00, 125.28 2,505.60 131.00 2,620.00
CITY
21.0060 | CHP. 21 36 JR.C.P. STORM SEWER, CLASS Til, 42" LF 13.09 110,62 1,438.06 108.00 1,404.00
CITY
21.0070 F CHP. 21 37 |JR.C.P.STORM SEWER, CLASS 111, 36" LF 72.00) 76.05 5,475.60 79.00 5,688.00
CITY
21,0000 1 CHP, 21 38 |R.C.P.STORM SEWER, CLASS II1, 24" LF 354,004 4341 15,367.14 49.00 17,346.00
CITY
21.0100 § CHP. 21 3% JR.C.P.STORM SEWER, CLASS 111, 18" LF 224,004 3221 7.215.04 40.00 8,960.00
CITY
210110} CHP. 21 4¢ JR.C.P. STORM SEWER, CLASSIII, 15" LF 752.00 24.41 18,356.32 33.00 24,816.00
CITY STORM SEWER INLET (COMPLETE),
210770 | CHP, 21 41 72" BA 14.00] 1,744.63 24,424 82 1,530.00 21,420.00
CITY CANTED STORM SEWER INLET
21.0780 | CHP. 21 42  HCOMPLETE), 727 EA 1.00] 1,873.00 1,873.00 1,700.00 1,700.00
CIty
21,0820 | CHP. 21 43 |GRATE INLET, TYPE "F-1" (COMPLETE) EA 1.004 809.00 809.00 1,330.00 1,330,00
CiTY STORM SEWER MANHOLE, 15" -30"
210895 CHP. 21 44 3 COMPLETE) EA 2.0 3,065.47 6,130.94 1,900.00 2,800.00
CiTY CONCRETE FOR COLLARS, ELBOWS &
21.0940 | CHP.21 45 HEADWALLS (IN PLACE) CY 1.87| 502.25 939.21 476.00 890.12
CITY REINFORCING STEEL FOR COLLARS,
21.0950 | CHP.21 46 JELBOWS & HEADWALLS (IN PLACT) LBS 169.01 0.72 121.68 1.10 185.90
CITY TAP EXISTING STORM SEWER
21.1050 | CHP. 21 47 JMANHOLE & REPLACE INVERT EA 2.004 543.70 1,087.40 705.00 1,410.00
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Contract ID 780108 City of Lincoln BID TABULATION

North and South Read Schedule of ltems
Qto Y Street, Phase |

[etting Date: January 30, 2008

I Ttem . : Approx. O . I . . .
City No. | Spec. Rel. No. Deseription Pay Unit Quantity Unit Price Total Extension Unit Price Total £xtension
Hawkins Construction Constructors
Linceln, Nebraska Lincoln, Nebraska
CITY
21,1670 | CHP, 21 48 JTAP EXISTING R.C. PIPE EA 3.00 244.16 732.48 390.00 1,170.00
CITY
211310 | CHP. 21 49 JREMOVE STORM SEWER PIPE, 18" LF 38.00) 6.69 254.22 12.50 475.00
CITY
21,1325} CHP. 21 50 JREMOVE STORM SEWER PIPE, 12" LF 33.004 6.69 220.77 1140 376.20
CITY REMOVE EXISTING INLET
21.1710 | CHP. 21 51 HCOMPLETE) EA 1.G0) 262.00 262.00 313.00 313.60
SPEC. SPECIAL STORM SEWER MANHOLE
50,0001 { PROV. 52 HCOMPLETE) EA 1.60) 5,690.00 3,690.00 10,135.00 10,135.00
SPEC. SPECIAL STORM SEWER INLET
500001 | PROV. 53 [COMPLETE) EA 6.001 3,263.00 19,578.06 4,406.00 26,460.00
SUBTOTAL STORM SEWER ITEMS: 120,076.78' 138,739.22
ROADWAY & PEDESTRIAN LIGHTING ITEMS
CITY
24,0804 | CHP. 24| 34 |PB-6 EA 1.00 344.00 344.00 440.00 440.00
CITY
24.0903 ] CHP. 24| 55 [CONDUIT, I 112" TRENCHED LF 2,483.00; 3.60 8,938.8C 4.50 11,173.50
CitTY
241064 | CHP. 24§ 56 {CABLE,NO. s CIRCUIT GROUND LF 2,401.0 2.00 4,802.00 2.20 5,282.20
CITY
24,1072 } CIiP.24 | 57 JCABLE NO.4 STREET LIGHT LF 2.802.00) 2.44 6,836.88 3.00 §,406.00
SPEC.
50,0001 1 PROV. 38 JREMOVE LIGHTING UNIT, COMPLETE EA 2.00) 438.09 876.18 235.00 470.00
SPEC.
50.0001 | PROV. 59 JLIGHTING UNIT, TYPE "I A" EA 16.00 4,658.17 74,530.72 4,955.00 79,280.00
SPEC.
50.0001 | PROV. 60 JLIGHTING UNIT, TYPE "3" EA 15.00] 3,194.17 47,912.55 1,372.00 20,580.00
SPEC.
50,6001 | PROV. 61 [EXTRA LIGHTING UNIT, TYPE "3" EA 3.00] 2,656.27 7,968.81 983.00 2,949,00
SPEC. MODIFY EXISTING LIGHTING UNIT,
30.0001 | PROV. 62 [JCOMPLETE EA 1.04] 295.00 299.06 621.00 621.00
SPEC. RELOCATE EXISTING LIGHTING UNIT,
50.000:1 | PROV. 63 JCOMPLETE EA 1.0 1,165.00 1,165.00 621.00 621.00
CITY
500005 F CHP.24 | 64 {JCABLE NO.2 CIRCUIT GROUND LF 215.00) 3.77 §10.55 3.70 795.50
CITY
50.0005 | CHP. 24 65 JCABLE, NO. 1/0 STREET LIGHT LF 430.00) 4.44 1,909.20 4.40 1.892.00
SUBTOTAL ROADWAY & PEDESTRIAN LIGHTING ITEMS: 156,393.69 132,510.20)
TRAFFIC SIGNAL ITEMS
CITY
24.0807 | CHP. 24 66 |PB-9 EA 5.00 488.00 2,440.00 440.00 2,200.00
CITY
24,0895 | CHP, 24 67 |CONDUIT, 2" BORED LEF 98.00 15.53 1,521.94 20.50 2,005.00
CITY
24.0900 | CHP. 24 68 JCONDUIT, /2" TRENCHED LF 197.00] 222 43734 2.10 413.70
CITY
24.0904 | CHP. 24 6¢ [FCONDUIT, 2" TRENCHED LF 834.00 4.10 3,419.40 4.40 3,669.60
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Contract 1D 780108

North and Scuth Road
Q to Y Street, Phase |
Letting Date: January 30, 2008

City of Lincoln
Schedule of ltems

BID TABULATION

City No. | Spec. Ref. fem Description Pay Unit Appro-x. Unit Price Total Extension Unit Price TFotal Extension
No. Quantity
Hawkins Construction Constractors
Lineoln, Nebraska Lincoln, Nehraska

CITY

24,0905 | CHP, 24 76 JCONDUIT, 3* TRENCHED LF 8.004 6.21 49,68 10.30 82.40
CITY

240906 ] CHP.24 | 71 [CONDUIT, 4" TRENCHED iF 1,219.00 7.87 9,593.53 7.50 9,142.50
CITY

24,0992 | CHP. 24 72 MCABLE, EMERGENCY DETECTOR LF 704,00 2.33 1,640.32 3.30 2,323.20
CITY

24.0994 | CHP.24 73 JCABLE, CAMERA DETECTOR LF 1.222.00 2.22 2,712.84 2.00 2,444.00
CITY

24,1002 { CHP, 24 | 74 [JCABLE, 3/C TRAFFIC SIGNAL LF¥ 2,450.00 1.89 4,630.50 1.90 4,655.00
CITY

241004 § CHP. 24 75 JCABLE, 5/C TRAFFIC SIGNAL LF 737.004 222 1,636.14 2,10 1,547.70
CITY

241005 CHP.24 | 76 |CABLE, 7/C TRAFFIC SiGNAL LF 1,929.00 2.77 334333 2.20 4,243.80
CITY

24,1016 | CHP. 24 | 77 [JCABLE, 16/C TRAFFIC SIGNAL L¥ 1,382.00 4.44 6,136.08 3.60 4,975.20
CITY

24.1035] CHP.24} 78 |JCABLE, FIBER, 12 3M LF 3,056.0 1.44 4,400.64 1.30 3,972.80
CITY

241040 | CHP. 24 | 79 {CABLE, LEAD-IN LF 8,249.00 1.55 12,785.95 1.20 9.858.80
CITY

24,1050 | CHP.24 80 JCABLE, TRACER WIRE LF 6,050,004 0.55 3,349.50 0.50 3,045.00
CITY

24,1054 | CHP. 24 81 JCABLE, NO. 6 SERVICE LE 1,588.00 222 3,525.36 2.20 3,493.60
CITY

241064 { CHP. 24 | 82 |JCABLE, NO. 6 CIRCUIT GROUND LF 12.00 4.55 54,60 2.20 26.40
CITY

24.1380 | CHP.24 83 JGROUND ROD, it¥ EA 5.00) 11091 554.55 103.00 515.00
CITY

24,1690 | CHP, 24 84 [DETECTOR, VEHICLE 4-TURNS EA 13.00) 687.63 8,939.19 657.00 8,541.00
CITY

24.1692 ] CHP. 24| 85 |DETECTOR, VEHICLES 4-TURNS UC EA 9.00 133.09 1,197.81 124.00 1,116.00
CiTY HEAD, INSTALL TRAFFIC SIGNAL, TS- ] .

24.5801 | CHP.24 | 86 {1,T31 EA 7.0 266.18 1,863.26 212.00 1,484.00
CITY HEAD, INSTALL TRAFFIC SIGNAL, TS-

24,5803 | CHP. 24 87 1,T36 EA 18,00 277.27 4,950.86 212,00 3,816.00
CITY HEAD, INSTALL TRAFFIC SIGNAL, T8-

24.5805 1 CHP. 24 88 |JIL,T37 EA 4.00 203.91 1,175.64 212.00 848.00
CITY HEAD, INSTALL TRAFFIC SIGNAL, TS-

2458071 CHP.241 89 |ILL, T51B EA 4.004 366.00 1,464.00 316.00 1,264.00
CITY HEAD, INSTALL TRAFFIC SIGNAL, TS-

245808 | CHP.24 | 90 |IRR, T32 EA 5.00) 366.00 1,830.0C 316.00 1,580.00
CITY

24.5822 | CHP.24 | 91 [JHEAD, INSTALL PS-1, T13C EA 12.00; 17745 2,129.40 88.00 1,056.00
ary

24.6162 | CHP. 24 92 JINSTALL PPB EA 12.00 77.64 531,68 62,00 744.00
CITY INSTALL AND ADJUST DETECTOR

24.6199 | CHP. 24 93 |CAMERA EA 8.00 554.54 4,436.32 394.00 3,152.0¢
CITY

24,6201 | CHP. 24 | 94 {INSTALL METRO STREET NAME SIGN EA 8.00) 249.55 1,996.40 155.00 1,240.00
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Contract 1D 780108

North and South Road
QoY Street, Phase |
Letting Date: January 30, 2008

Gity

of Lincoln

Schedule of Hems

BID TABULATION

. Item . . . Approx. T . . . .
City No. [ Spec. Ref. No. Description Pay Unit Quantity Unit Price Total Extension Unit Price Total Extension
Hawkins Censtruction Constructors
Lincoln, Nebraska Lincoin, Nebraska
SPEC.
30.0001 { PROV. 95 {INSTALL MAST ARM (34"} EA 1.00) 366.00 366.00 1,242.00 1,242.00
SPEC.
50.0001 | PROV. 96 JINSTALL MAST ARM (55"} EA 2.00 388.18 776.36 1,553.00 3,106.00
SPEC.
50.0001 { PROV. 97 HNSTALL MAST ARM (60" EA 1.00] 399.00 399.00 1,553.0¢ 1,553.00
SPEC.
50,0001 { PROV. 98 JINSTALL MAST ARM (63" EA 1O 444,00 444,00 1,657.00 1,657.00
SPEC.
50.0001 | PROV. 59 JINSTALL MAST ARM (70" EA 3.0 488.0G 1.464.00 1,657.00 4,971.00
SUBTOTAL TRAFFIC SIGNAL ITEMS: 98,635.62 96,027.70]
SIGNING ITEMS
CITY
14.0003 | CHP. 14 ] 10¢ JTRAFFIC BIGN, 4 8Q. FT. <9 8Q. FT. EA 12.00 94.27 1,131.24 88.00 1,056.00
CITY
14,0013 | CHP. 14 § 101 |REMOVE TRAFIC SIGN ONLY EA 5.008 49.91 249.55 47.00 235.00
CITY
14.0015 | CHP. 14 | 102 JREMOVE TRAFFIC 8iGN AND POST EA 9.004 610G 349.00 57.00 513.00
SPEC.
50.0001 | PROV. 103 [REMOVE TUBULAR MARKER EA 2.00) 11.09 22.18 10.40 20.80
SPEC.
50.0008 | PROV. 104 [36" HIGH YELLOW TUBULAR MARKER|] EA 16.00 49.91 798.56 47.00 752.00
SPEC.
530.0001 | PROV. 105 JREMOVE 36" TUBULAR MARKER EA 127.004 11.09 1,408.43 10.40 1,320.8C
SPEC.
50.000i f PROV. 106 {CORE SLAB AND REMOVE POST EA 4,004 198.74 794.96 560.00 2,240.00
SPEC.
50,0001 f PROV. 107 §SIGN POST EA 9.00 160.82 1,447.38 156.00 1,350.00
SPEC.
50.0001 | PROV. 108 |SIGN POST (BREAKAWAY) EA 6.0() 216.27 1,297.62 202.00 1,212.00
SUBTOTAL SIGNING ITEMS: 7,698.92 8,699.60
PAVEMENT MARKING ITEMS
CITY THERMOPLASTIC (MOLTEN)
1301801 CHP. 13| 109 |MARKING, 4" YELLOW LF 450,00 1,28 376.00 1.20 340.00
CITY THERMOPLASTIC (MOLTEN)
13.0200 ] CHP. 13 | 110 IMARKING, 4" WHITE LF 112.00 1.28 143,36 1.20 134.40
CITY GROOVED PREFORMED PLASTIC
13.0409 { CHP. 13| 111 |MARKING, LEFT ARROW EA 4,008 360.46 1.441.84 336.00 1,344.00
CITY GROOVED PREFORMED PLASTIC
13.0410 3 CHP. 13| 112 PMARKING, RIGHT ARROW EA 6,00 360.45 2,162,770 336.00 2,616.00
CITY GROOVED POLYUREA MARKING, 4"
13.0442 | CHP. 13| 113 |YELLOW LF 338.00 1.50 537.00 1.40 501.20
CITY GROOVED POLYUREA MARKING, 4"
13.0443 | CHP. 13 ] 114 |WHITE LF 3.258.00) 1.50 4,887,060 1.40 4,561.20
CITY GROOVED POLYUREA MARKING, 8"
13.0444 | CHP, 13| 1i5 JWHITE LF 753.00) 9.98 7.514.94 9.30 7.002.90
CITY GROOVED POLYUREA MARKING, 12"
13.0446 | CHP. 13 ] 116 |WHITE LF 335.00 12,20 4,087.0G 11,40 3,815.00
CITY
13.0530 | CHP. 13 | 117 JREMOVE PAINT MARKING, 4" LF 181.00 0.67 121.27 0.60 108.60
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Contract ID 780108 City of Lincoin BID TABULATION
North and South Road Schedule of Items
Qo Y Street, Phase |
Letting Date: Januvary 30, 2008
. ftem o, o Approx. . . . . e Tas .
City No. | Spec. Ref, No. Description Pay LUnit Quantity Unit Price Total Extension Unit Price Total Extensjon
Hawkins Coastruction Constructors
Lincoln, Nebraska Lincoln, Nebraska
CITY
13,0550 | CHP. 13| 118 jREMOVEPOLYUREA MARKING, 4" LF 882.004 G.67 590.94 {.60 529.20
CITY
13.0552 | CHP. 13} 119 JREMOVE POLYUREA MARKING, 12" LF 30.00 2.00 60.00 1.50 57.00
CITY
13,0560 | CHP. 13| 120 |RAISED PAVEMENT MARKERS EA 9.0 9.43 84.87 8.80 79.20
SUBTOTAL PAVEMENT MARKING ITEMS: 22,206.92 20,692,700
MISCELLANEOUS ITEMS
CiTY REINFORCING STEEL FOR STEPS &
08.0010 § CHP. 8 121 JRETAINING WALLS (IN PLACE) LBS 650.00 117 760.50 1.10 71500
CITY CONCRETE FOR STEPS & RETAINING
08.0020 § CHP. 8 122 PWALLS (IN PLACE) CY 9.74 526.51 5,128.21 630.00 6,136.20
SPEC
50.0005 | 02930 123 JPLANTING BED EDGING LF 74.00 2.33 172.42 6.20 458.80
SPEC.
500016 | PROV. 124 fwOOD MULCH CY 63.00 36.42 2,294,465 33.00 2,079.00
CHP. 33
& SPEC
50.0615 | PROV 125 JIRRIGATION SYSTEM (COMPLETE) LS 100 24,600.00 24,600,00 24,100.00 24,100.00
SUBTOTAL MISCELLANEOUS ITEMS: 32,955.59 33,489.00
EROSION CONTROL ITEMS
SPEC.
PROV. &
30,0010 | CHP. 30§ 126 |SCDDING, COMPLETE SF 26,340.0 0.40 10,536.00 0.23 6,585.00
CITY
50.0020 | CHP. 30| 127 |COVER CROP SEEDING AC 031 2,414.97 748.64 780.00 241.80
SPEC.
30,0050 | PROV. 128 |SEEDING, TYPE "B" AC 0.18 9,642.94 1,735,773 1,820.00 327.60
SPEC.
PROV. &
50.0045 | CHP.30 | 129 |BUFFALO GRASS SODDING SF 19,386.00) {.68 13,178.40 .80 15,504.00
SPEC.
50,0040 § PROV. 130 JERGSION CONTROL, TYPE "iC" 5Y 848.00) 1.3 1,178.72 1.40 1,187.20
CITY SYNTHETIC FABRIC SILT FENCE
32,0040 CHP. 32 {1 131 JINSTALLATION LF 300.00 2,38 714.00 2.60 780.00
CITY SYNTHETIC FABRIC SILT FENCE
32.6050 | CHP.32{ 132 JMAINTENANCE LF 600.004 222 1,332.00 240 1,440.00
CITY INSTALL STORM DRAIN INLET
32.0070 | CHP.32{ 133 JPROTECTION EA 16.00] 94.27 1,508.32 57.00 912.00
CITY STORM DRAIN INLET PROTECTION
32.0080 | CHP.32 | 134 [MAINTENANCE EA 48.00 11.09 532.32 13.80 662.40
CITY REMOVE STORM DRAIN INLET
32,0090 | CHP. 32| 133 |PROTECTION EA 16.00, 11.09 177.44 18.50 286.00
SUBTOTAL EROSION CONTROL ITEMS: 31,641.57 27,936.00]
TOTAL BID: §1,098,429.17 $1,125,675.02
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Contract ID 780108 City of Lincoln BID TABULATION
North and South Road Schedule of Items
Qte Y Street, Phase
Letting Date: January 30, 2008
e o | ltem L. s Approx. . R - . . . T darci,
City No. | Spec. Ref. No. Description Pay Unit Quantity Unit Price Total Extension Unit Price Total Lxtension
TCW Constraction Dobson Bros,
Lineoln, Nebraska Lincoln, Nebraska
GRADING AND REMOVAL ITEMS
SPEC.
(0.2000 | PROV. I HCONSTRUCTION STAKING LS 1.04] 16,500.00 10,500.00 10.000.06 10,000.00
CITY
GEN.
(0.4000 | COND. 2 IMOBILIZATION LS LOOF  38,200.00 58,200.06 97,000.00 97,000.00
CITY PAVEMENT AND SIDEWALK
01.0100 f CHP. ! 3 |REMOVAL CY 534.00] 7.40 3,951.60 15.70 8,383.80
CiITY REMOVE STANDARD DEAD END
01.0205 f CHP. 1 4 |BARRICADE EA 5.0 52.60 260.00 11113 555.65
CITY
01.0210 ] CHP. I 5 [SAWING, TYPE "A" LF 690.04 6.40 4,416.06 2,70 1,863.00
CITY
0102301 CHE. | 6  [SAWING, TYPE"C" LF 10.0 9.50 95.60 3.65 36.50
CITY
G2.0013] CHP.2 7 |GENERAL CLEARING & GRUBBING LS 1. 3,900.00 3,900.00 525.00 525.00
CITY
G2.009¢ ] CHP.2 8 |REMOVE AND REPLACE FENCE LF 44,00 9,40 413,60 22,26 979,44
CITY
02.0126] CHP.2 9  [PARKING SPACE FINISH SY 5,715.00 1.00 5,715.00 1.74 9,944.10
CITY
02,030t} CHP.2 16 JEXCAVATION CYy 3,916.004 6.50 25,454.00 431 16,877.96
CITY TRAFFIC CONTRCL FCR
150001 } CHP. 15 11 JCONSTRUCTION LS 1.0 11,140.00 11,140.00 9,975.00 9,975.00
SPEC.
50.0001 | PROV. 12 {REMOVE SIGN, COMPLETE EA 4.0 34.50 138.00 52.50 210.00
3PEC.
50.0001 | PROV. 13 {REMOVE BOLLARD, COMPLETE EA 12.004 83.60 1,086.8¢ 21.00 273.00
SPEC.
50.0005 § PROV. 14 JREMOVE GUARD RAIL LF 256.004 3.40 870.4C 6.83 1,748.48
SPEC. REMOVAL OF UNSUITABLE
50.0010 | PROV. 15 |MATERIAL CY 560.00) 13.00 6,500.00 13.00 6,500.00
SPEC.
50.0010} TROV. 16 |IMPORTED TOPSOIL CY 643.0 18.00 11,574.60 8.09 5,201.87
CITY
50,0010 CHP. 30 17 {YARD WASTE COMPOST CY 320.00 8.80 2,816.00 15.33 4,903.60
CITY
50,0060 { CHP. 15 18 |DYNAMIC MESSAGE SIGNS DAY 40.004 75.00 3,000.00 75.00 3,000.00
SUBTOTAL GRADING AND REMOVAL ITEMS: 15(,030.40 177,979.40
CONCRETE PAVEMENT & SURFACING ITEMS
ASPHALTIC CONCRETE SURFACE
CITY COURSE, FOR NON-ARTERIAL
01,0151} CHP.1 19 |STREETS TN 300.00 73.00 21,%00.00 72.74 21,822.00
CITY ASPHALTIC CONCRETE FOR PARKING
010160 | CHP. | 20 FAREA TN 390.00 73.00 28,470.00 65.15 25408.5¢
CITY ADJUST MANHOLE TO GRADE,
01.0170 | CHP. | 21 JCOMPLETE EA 9.00 370.00 3,330.00 285.75 257175
CITY STANDARD MONUMENT BOX (IN
(1.0190] CHP. 1 22 PLACE) EA 2.0 150.00 306.06 210.50 421.60
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Coniract 1D 780108 City of Lincoin BiD TABULATION
North and Seuth Road Schedule of items
Qto Y Strest, Phase |
tetting Dater January 30, 2008
g Item i ' . Approx. e . I .
City No. | Spee. Ref. No. Description Pay Unit Quantity Unit Price Total Extension Unit Price Fotal Extension
TCW Construction Dobson Bros.
Liacoln, Nebraska Lincoln, Nebraska
CITY PORTLAND CEMENT CONCRETE
(3.0055 ] CHP.3 23 |PAVEMENT W/ INTEGRAL CURB, 10" 5Y 10,00:5.00 35.30 353,176.50 38.35 383.691.75
CITY
06.0020 ] CHP. 6 24 JCOMBINED CURB & GUTTER LF 667.00) 14.20 9,471.40 23.52 15,687.84
CITY
07.0010 1 CHP. 7 25 JCONCRETE SIDEWALK, 5" SF 7,051.00) 3.00 21,153.00 3.47 24,466.97
CITY
07.0030§ CHP.7 26 JCONCRETE DRIVEWAY, 6" SF 1,241.00) 3.40 4,219.40 3.80 4,827.49
CITY CRUSHED ROCK SURFACING (IN
10,0010 CHP. 10§ 27 {PLACE) TN $80.00) 22.00 21,560.00 2111 20,687.80
CITY
14,0050 | CHP, 14 { 28 |JGROUND SLEEVE EA 4.0 120.00 480.00 107.95 431.80
SPEC.
300001 | PROV, 29 JCORE SLAB EA 2.00) 110.00 220.00 114.30 228.60
SPEC.
50.0005 ] PROV. 30 JCONCRETE LANDSCAPE CURB LF 143.00 16.50 2,339.50 18,48 2,642.64
SPEC.
50.0040 ] PROV. 21 JTEMPORARY SURFACING SY 300.00 30.06 9,000.00 33.78 10,134.00
SPEC.
50.00435 F PROV. 32 6" HIGH TACK-ON CONCRETE MEDIAN SF 633.004 4.80 3,038.40 3.46 3,456.18
SPEC. 4" COLORED CONCRETE MEDIAN
50.0045 | PROV. 33 SURFACING SF 3,608.00 4.00 25,756.80 5.25 29.442.00
SUBTOTAL CONCRETE PAVEMENT & SURFACING ITEMS: 504,475.00 545,920.32
STORM SEWER ITEMS
CITY
21.0040 | CHP. 2] 34 JR.C.P. STORM SEWER, CLASS III, 54" LE 50.00) 205.00 10,250.00 138,76 7,938.00
CITY
21.0050 | CHP. 21 35 JR.CP, STORM SEWER, CLASS ITT, 48" LF 20.00 180.00 3.606.00 134.20 2,684.00
CITY
21.0060 | CHP. 2] 36 JR.C.P.STORM SEWER, CLASS 111, 427 LF 13.00) 130.00 1.600.00 116.76 1,517.88
CITY
21.0070 § CHP. 21 37 [R.C.P. STORM SEWER, CLASS lil, 36" LF 72.00 106.00 7,200.00 - 87.15 6,274.80
CITY
210090 | CHP. 21 38 JR.C.P. STORM SEWER, CLASS ll1, 24" LF 334.00 50.00 17,760.00 49.00 17,346.00
CITY
21.01G0 | CHP. 21 39 JR.C.P. STORM SEWER, CLASS IIi, 18" L¥ 22400} 38.00 8,512.00 37.00 8,288.00
CITY ‘
2101101 CHP, 21 40 {R.C.P. STORM SEWER, CLASS I, 15" LI 752.0 32.00 24,064.00 30.07 22,612.64
CITY STORM SEWER INLET (COMPLETE),
21.0770 § CHP. 21 41 j72" EA 14.00) 1,900.00 26,600.00 1,381.13 19,335.82
CITY CANTED STORM SEWER INLET
2:1.0780 | CHP. 21§ 42 HCOMPLETE), 72" EA 1.00) 1,500.00 1,900.00 1,381.13 138113
CITY
21.0820 | CHP. 21 | 43 |JGRATE INLET, TYPE "F-1"(COMPLETE} EA 1.0 1,400.00 1,400.00 1,479.55 1,479.55
CITY STORM SEWER MANHOLE, 15" - 30"
21.0895 | CHP. 21 44 HCOMPLETE} EA 2.00) 4,800.00 9,600.00 3,217.86 6,435.72
CiTYy CONCRETE FOR COLLARS, ELBOWS &
21,0940 | CHP. 21 45 [HEADWALLS (IN PLACE) CY 187 260.00 486.20 704.85 1,218.07
CITY REINFORCING STEEL FOR COLLARS,
21.0950 | CIHP. 21 46 [ELBOWS & HEADWALLS (IN PLACE) LBS 169.0 0.80 135.20 1.52 256.88
CITY TAP EXISTING STORM SEWER
21,1050 | CHP. 21 47 [MANHOLE & REPLACE INVERT EA 2.0 450,00 900.00 2,270.13 4,540.26
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Contract 1D 780108 City of Lincoln BID TABULATION
Northy and South Road Schedule of ltems
Q1o Y Street, Phase |
Letlling Date: January 30, 2008
City No. { Spec. Refl ltem Deseription Pay Unit Appm-x. Unit Price Total Extension Unit Price Total Extension
No. Quantity
TCW Construction Dobsen Bres.
Lincoin, Nebraska Lincoln, Nebraska
CITY
211070 ) CHP. 21 48 {TAP EXISTING R.C. PIPE EA 3.00 250.00 750.00 492,13 1,476.39
CiTY
21.1310 | CHP. 2 49 |REMOVE STORM SEWER PIPE, 18" LF 38.60 7.60 288.80 1105 419.50
CiTY
21,1325 ] CHP. 21 50 |REMOVE STORM SEWER PIPE, 12" LF 33.00) 5.80 191.40 9.62 317.46
CITY REMOVTE EXISTING INLET
21.1710 | CHP.21 51 KCOMPLETE) EA 1.00) 100.00 100.00 391.38 391.38
SPEC. SPECIAL STORM SEWER MANHOLE
50.0001 | PROV. 52 [(COMPLETE) BEA 1.0 4,200.00 4,200.00 6,871.65 6,871.65
SPEC. SPECIAL STGRM SEWER INLET )
50.0001 | PROV. 53 NWCOMPLETE) EA 6.06 3,400.00 20,400.00 4,631.69 27,790.14
SUBTOTAL STORM SEWER ITEMS: 139,967.60; 138,675.67
ROADWAY & PEDESTRIAN LIGHTING ITEMS
CITY
24,0804 | CHP. 24 34 JPB-6 EA 1.00) 500.00 500.00 446.25 446.25
CITY
24,0903 | CHP. 24 55 JCONDUYIT, { 172" TRENCHED LF 2,483.00 3.00 12,415.00 4.32 11,223.16
CITY
24.1064 | CHP. 24 56 JCABLE, NO. 6 CIRCUIT GROUND LF 2401.0 2.50 6,002.50 223 5,306.21
CITY
24.1072 } CHP. 24 57 JCABLE, NO. 4 STREET LIGHT LF 2.802.0 240 9.526.80 3.05 §,546.10
SPEC.
50.0001 | PROV. 58 [REMGCVE LIGHTING UNIT, COMPLETE EA 2.00 11.80 23.60 205.88 411.76
SPEC.
50.0001 | PROV. 59 (LIGHTING UNIT, TYPE "1A" EA 16.00) 5,700.00 91,200.00 5,024.25 80,388.00
SPEC.
50.0001 § PROV, 60 JLIGHTING UNIT, TYPE "3" EA 15.0 1,6060.00 24,000.00 1,391.25 20,868.75
SPEC.
506001 1 PROV. 61 JEXTRA LIGHTING UNIT, TYPE "3" EA 3.00 1,100.00 3,300,060 997.50 2,992.50
SPEC. MODIFY EXISTING LIGHTING UNIT,
500001 | PROV. 62 {COMPLETE EA 1.004 700.00 70000 630.00 630.00
SPEC. RELOCATE EXISTING LIGHTING UNIT,
500001 { PROV, 63 JCOMPLETE EA 1.09] 700.00 700.00 630.00 630.00
CITY
50.0005 | CHP. 24 64 JCABLE, NO. 2 CIRCUIT GROUND LF 215.00] 0.00 378 812,70
CITY
50,0005 | CHP. 24 65 JCABLE, NO. /0 STREET LIGHT LF 430.00 0.00 4.46 1.917.80
SUBTOTAL ROADWAY & PEDESTRIAN LIGHTING ITEMS: 148,367.90 134,173.23
TRAFFIC SIGNAL ITEMS
CiTY
24,0807 | CHP. 24 66 |PB-9 EA 5.00 500.00 2,500.00 446,25 2,231.25
CITY
240895 | CHP.24 67 JCONDUIT, 2" BORED LF 98.00 23.30 2,283,40 20.74 2,032.52
CiTY
24.0900 | CHP. 24 68 |CONDUIT, 12" TRENCHED LF 197.00 2.30 453.10 2,10 413.70
CITY
240504 | CHP. 24 69 |JCONDUIT, 2" TRENCHED LF 834.00] 5.00 4,170.00 4.41 3,677.94
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Contract ID 780108

North and South Road
Qto Y Strest, Phase |
Letting Date: January 30, 2008

City of Lincoln
Schedule of items

BID TABULATION

I Item . . Approx. sy e N te Db T
City No. | Spec. Ref. No. T¥escription Pay Unit Quantity Unit Price Total Extension Linit Price Total Extension
TCW Construction Dobson Bros.
Lincoln, Nebraska Lincoln, Nebraska

CITY

24.0905 § CHP. 24 70 JCONDUIT, 3" TRENCHED LF 8.00 12.00 96.60 10.5¢ 84.00
CITY

24.0906 | CHP. 24 71 JCONDUIT, 4" TRENCHED LF 1,219.00 8.60 10,483.40 767 5,349.73
CITY

2440992 | CHP. 24 72 JCABLE, EMERGENCY DETECTOR LF 704.00 3.80 2,675.20 3.36 2,365.44
CITY

240994 | CHP. 24 73 |CABLE, CAMERA DETECTOR LF 1,222.00 2.25 2,749.50 2,060 2,444,00
CiTY

24,1002 | CHP. 24 74 JCABLE, 3/C TRAFFIC SIGNAL LF 2,450,004 2,20 5,390.00 1.94 4,753.00
CITY

24,1004 { CHP. 24 75 JCABLE, 5/C TRAFFIC SIGNAL LF 737.0 240 1,768.80 2,10 1,547.70
CITY

24,1005 { CHP. 24 76 JCABLE, 7/C TRAFTIC SIGNAL LF 1,929,001 2.50 4.822.50 226 4,356.54
CITY

24,1816 | CHP. 24 77 |CABLE, 16/C TRATFIC SIGNAL LF 3,382.00 4.06 5,528.00 3.62 5,002.84
CITY

24,1035 ] CHP. 24 78 JCABLE, FIBER, 12 8M LF 3,056,604 1.50 4,584.00 1.31 4,003.36
CITY

24.1040 | CHP. 24 79 JCABLE, LEAD-IN LF 8,249.00 1.40 11,548.60 1.21 9,981.26
CITY

24.1050 | CHP. 24 8¢ [CABLE, TRACER WIRE LF 6,090.004 G.50 3,045.00 0.47 2,862.30
CITY

24,1054 | CHP. 24 81 JCABLE,NO. 6 SERVICE LT 1,588,004 2.50 3,970.060 221 3,509.48
CITY

24,1064 | CHP. 24 82 {CABLE, NQ. 6 CIRCUIT GROUND LF 12.004 2.50 30.00 2.21 26.52
CiTY

24,1380 | CHP. 24 83 JGROUND ROD, 10 EA 5.00 120.00 600,00 105,00 525.00
CITY

24,1690 { CHP. 24 84 |DETECTOR, VEHICLE 4-TURNS EA 13.00 750.00 9,730.00 666.75 8,667.75
CITY

24,1692 { CHP. 24 85 |DETECTOR, VEMICLES 4-TURNS UC EA G.0 140.00 1,260.00 126.00 [,134.00
CITY HEAD, INSTALL TRAFFIC SIGNAL, TS-

24,5801 | CHP, 24 86 |1, T3 EA 7.0 240,00 1,680.00 215.25 1,506.75
CiITY HEAD, INSTALL TRAFFIC SIGNAL, TS-

245803 | CHP. 24 87 1,736 EA 18.00§ 240.00 4.320.00 21525 3,874.50
CITY HEAD, INSTALL TRAFFIC SIGNAL, T8-

24.5805 | CHP. 24 88 1L, T37 EA 4.00 240.00 960.00 21525 861.00
CITY HEAD, INSTALL TRAFFIC SIGNAL, TS-

24.5807 | CHP. 24 89 JILL, 7518 EA 4.09] 360.00 1,440.00 320.25 1,281.00
CITY HEAD, INSTALL TRAFFIC SIGNAL, TS-

24.5808 | CHP. 24 90 JIRR, T52 EA 5.0 366.00 1,800.00 320.25 1,601.25
CITY

24,5822 | CHP. 24 9% {HEAD, INSTALL PS-1, T13C EA 12.00] 100.60 1,200.00 89.25 1,071.00
CITY

24,6102 | CHP. 24 92 HNSTALL PPB EA 12,004 71.00 852.00 63.00 756.00
CITY INSTALL AND ADJUST DETECTOR

24.6199 f CHP. 24 93 JCAMERA EA 8.00 430,00 3,600.00 390.00 3,192.00
CITY

246201 § CHP.24 94 JINSTALL METRO STREET NAME SIGN EA 8.00 180.00 1,440.00 157.50 1,260.00
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Contract ID 780108 cCity of Lincoln BID TABULATION
North and South Road Schedule of items
Qo Y Street, Phase |
Letting Date: January 30, 2008
. ftem . X Approx, N A a1 A s . - ,
City No. | Spec. Ref. No. Description Pay Unit Quantity Unit Price Tetal Extension Unit Price Total Extension
TCW Constraction Debson Bros.
Lincoln, Nebraska Lincoln, Nebraska
SPEC.
50.00G1 { PROV. 95 |INSTALL MAST ARM (349 EA 1.00) 1,400,00 1,406.00 1,260.00 1,260.00
SPEC.
50.0001 | PROV. 96 JINSTALL MAST ARM (55" EA 2.00 1,775.00 3,550.00 1,575.00 3,150.00
SPEC.
300001 | PROV. 97 HNSTALL MAST ARM (60%) EA 1.008 1,773.00 1,775.00 1,575.00 1,575.00
SPEC.
56.0001 | PROV. 98 {INSTALL MAST ARM (659 EA 1.004 1.890.00 1,890.00 1,680.00 1,680.00
SPEC.
50.0001 | PROV. 99 PINSTALL MAST ARM {709 EA 3.00 1,860.00 5,670.00 1,680.00 3,040.00
SUBTOTAL TRAFFIC SIGNAL ITEMS: 169,284.50 97,079.86
SIGNING ITEMS
CITY
14,0003 | CHP, 14 § 100 FTRAFFIC SIGN, 4 SQ. FT. <9 8Q. FT. EA 12.00 106.00 1.200.00 89.25 1,071.00
Ty
140013 ) CHP. 14| 101 {REMOVE TRAFIC SIGN ONLY EA 5.004 53.00 265.00 47.25 236.25
CITY
14.0015] CHP. 14 | 102 JREMOVE TRAFFIC SIGN AND POST EA 9.00) 63.00 585.00 57.75 519.75
SPEC.
30.0001 | PROV. iC3 JREMOVE TUBULAR MARKER EA 2.008 12.00 24.00 10.50 21.06
SPEC.
500001 | PROV. 104 136" HIGH YELLOW TUBULAR MARKER EA 16.00) 53.00 848.00 47.25 756,00
SPEC.
30.00C1 | PROV. 105 REMOVE 36" TUBULAR MARKER EA 127,00 12,06 1,524.00 10.50 1,333.50
SPEC.
50.0001 | PROV. 106 FCORE SLAB AND REMOVE POST EA 4.00 118.00 472.00 128.59 514.36
SPEC.
30,0001 | PROV. 107 {SIGN POST EA 9.004 170.60 1,530.00 152.25 1,370.25
SPEC.
50,0601 | PROV. {68 |SIGN POST {(BREAKAWAY) EA 6.0 230.00 1,380.00 204.75 1,228.50
SUBTOTAL SIGNING ITEMS: 7,828.00, 7,056.01
PAVEMENT MARKING ITEMS
CITY THERMOPLASTIC (MOLTEN)
130180 ] CHP. 13 | 109 [MARKING, 4" YELLOW iLF 450008 1.40 630.00 1.21 544,50
CITY THERMOPLASTIC {MOLTEN)
13.0200 ] CHP. 13 110 IMARKING, 4" WHITE LF 112.0 1.40 156.80 1.21 133.52
CITY GROOVED PREFORMED PLASTIC
13.0409 | CHP. 131 111 [MARKING, LEFT ARROW EA 4.00] 380.00 1,520.00 341.25 1,365.00
CITY GROCVED PREFORMED PLASTIC
13.0410 | CHP. 13 112 IMARKING, RIGHT ARROW EA 6.0 380.00 228000 341,25 2,047.50
CITY GROOVED POLYUREA MARKING, 4"
13.0442 | CHP. 13| 113 IYELLOW LF 358.008 1.60 572.80 1.42 508.36
CITY GROOVED POLYUREA MARKING, 4"
13.0443 ¢ CHP. 13 {14 |JWHITE LF 3,258.0 1.60 5,212.80 1.42 4,626.36
CITY GROOVED POLYUREA MARKING, §"
13.0444 | CHP. 13 ] 115 [WHITE LF 753.00) 10.00 7,530.00 9.45 7,115.85
CITY GROOVED POLYUREA MARKING, 12"
13.0446 | CHP. 13} 116 {WHITE LF 335.0 13.00 4,355.00 11.55 3,869.25
CITY
13.0530 ] CHP. 13 | 117 JREMOVE PAINT MARKING, 4" LF 181.008 0.70 126.70 0.63 114,03
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Contract ID 780108
North and South Road
Qto Y Sireet, Phase [

City of Lincoin
Schedule of items

Letting Date: January 30, 2008

BID TABULATION

. Ttem - . Approx. oo - . RN R .
City No.{Spec. Ref. No. Description Pay Unit Quantity Unit Price Total Extension Unit Price I'otal Extension
TCW Construction Dobson Bros.
Lincoln, Nebraska Lincoln, Nebraska
CITY
13.0550 | CHP. 13 { 118 JREMOVE POLYUREA MARKING, 4" LF §82.00 0,70 617.40 0.63 555.66
CITY
130552 § CHP. 13 | 119 JREMOVE POLYUREA MARKING, 12" LF 30.00 2.10 £3.00 i.89 50,70
CITY
13.0560 | CHP. 13 120 JRAISED PAVEMENT MARKERS EA 9.G0) 10.00 50.00 8,93 80.37
SUBTOTAL PAVEMENT MARKING ITEMS: 23,154.50 21,019.10
MISCELLANEOUS ITEMS
CITY REINFORCING STEEL FOR STEPS &
08.0010] CHP.8 121 JRETAINING WALLS (IN PLACE} LBS 650.00 0.60 390.00 1.52 988.00
CITY CONCRETE FOR STEPS & RETAINING
08.6020 F CHP. 8 122 JWALLS {IN PLACE) CY 9.74] 440.00 4,285.60 733.43 7,143.61
SPEC
50.0005 F 02930 123 JPLANTING BED EDGING LF 74.00 2.50 183.00 6.2 465,46
SPEC.
30.0010§ PROV. 124 fW0OD MULCH CY 63.008 38.60 2,394.00 33.34 2,100.42
CHP. 33
& SPEC
50.0015] PROV 125 JRRIGATION SYSTEM {COMPLETE) LS 1.60]  26,000.00 26,000.00 63,780.86 63,786.86
SUBTOTAL MISCELLANEOUS ITEMS: 33,254.60 74,484,358
EROSION CONTROL ITEMS
SPEC.
PROV. &
30.6010 | CHP. 30§ 126 |SODDING, COMPLETE SF 26.340.00 (.40 10,536.00 0.25 6,585.00
CITY
50.0020 f CHP. 30 127 |COVER CROP SEEDING AC 0.31 790.00 244.90 787.50 24413
SPEC.
30.0030 f PROV. 128 [SEEDING, TYPE "B" AC 0.18 1,800.00 324.00 1,837.50 330.75
SPEC.
PROV. &
500045 { CHP. 30§ 129 [BUFFALO GRASS SODDING SF 19.380.00) .70 13,566.00 .81 15,697.80
SPEC.
50.0040 | PROV, 130 {EROSION CONTROL, TYPE "1C" 3Y 843.00) 1.50 1,272.00 1.34 1,136,32
CITY SYNTHETIC FABRIC SILT FENCE
32,0040 CHP.32 | 131 {INSTALLATION LE 300.00 2,30 750.00 2.58 774.00
CITY SYNTHETIC FABRIC SILT FENCE
320050 | CHP.32 | 132 |MAINTENANCE LF 600.0 2.50 1,500.00 2.40 144000
CITY INSTALL STORM DRAIN INLET
32,0670 | CHP.32 | 133 |PROTECTION EA 16.0 100.00 1,600.00 57.61 921,76
CITY STORM DRAIN INLET PROTECTION
32.0080 | CHP.32{ 134 IMAINTENANCE EA 48.00 12.00 576.00 13.95 669.60
CITY REMOVE STORM DRAIN INLET
32,0060 F CHP.32{ 135 |PROTECTION EA 16,00 12.00 192.00 18.76 300.16
SUBTOTAL EROSION CONTROL ITEMS: 34,560.90] 28,099.52
TOTAL BiD: $1,146,923.40 $1,224,482.05
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Contract ID 7801G8 City of Lincoln BID TABULATION
North and South Road Schedule of ltems
Qto Y Street, Phase |
fetting Date: January 30, 2008
. item e . Approx. o S—— T S
City No. | Spec. Ref. No. Description Pay Unit Quantity Unit Price Total Extension EUnit Price Total Extension
Pavers
9.839.00 Waverly, Nebraska
GRADING AND REMOVAL ITEMS
SPEC.
002000 | PROV. I JCONSTRUCTION STAKING LS 1.00 7,400.00 7,400.00 0.00
CITY
GEN. ‘
004000 | COND. 2 IMOBILIZATION L8 1000 125,000,060 125,000.00 0.00
CITY PAVEMENT AND SIDEWALK
010160 ] CHP. ! 3 [REMOVAL Cy 334.00 19.80 10,573.20 0.00
CITY REMOVE STANDARD DEAD END
010205 F CHP.! 4 |BARRICADE EA 5.00 67.80 339.00 0.00
CITY
G1.0210 } CHP.1 3 {SAWING, TYPE "A" LF 690.00f 4.80 3,312.00 0.00
CITY
01.0230 } CHP. | 6 |SAWING, TYPE "C" LF 10.0 4.80 48.00 0.00
CITY
02.00101 CHP.2 7 JGENERAL CLEARING & GRUBBING LS 1.00; 802.50 802.50 0.00
CITY
02.009¢ 1 CHP. 2 8§ [REMOVE AND REPLACE FENCE LF 44,00 26,75 1,177.G0 0.06
CITY
02,0120 ) CHP.2 9  |PARKING SPACE FINISH SY 5,715.00 2.26 12,915.90 0.00
CITY
02,0301 | CHP.2 16 |EXCAVATION CY 3,916.00 4.90 19,188.40 0.00
CITY TRAFFIC CONTROL FOR
15.0001 } CHP. 15 {1 JCONSTRUCTION LS 1.0 13,375.00 13,375.00 0.00
SPEC.
50.0001 | PROV. 12 JREMOVE SIGN, COMPLETE EA 4.00 33.90 135.60 0.00
SPEC.
50.0001 | PROV. 13 JREMOVE BOLLARD, COMPLETE EA 13.00 67.80 381.40 £.00
SPEC.
500065 | PROV. 14 {REMOVE GUARD RAIL LF 256.00 2825 7,232.00 0.00
SPEC. REMOVAL OF UNSUITABLE
50.0010 § PROV. 15 IMATERIAL CY 500.0 13.00 6,500.00 13.00 6,500.00
SPEC.
50,0016 1 PROV, 16 JIMPORTED TOPSOIL CY 643.0 21.40 13,760.20 0.00
CITY
50.0010 | CHP. 30 17 JYARD WASTE COMPOST CY 320.008 12.84 4,108.80 0.00
CITY
50.0060 | CHP. 15 18 ]DYNAMIC MESSAGE SIGNS CDAY 40.00 75.00 3,000.00 75.00 3,000.00
SUBTOTAL GRADING AND REMOVAL ITEMS: 229,749.00 9,500.001
CONCRETE PAVEMENT & SURFACING ITEMS
ASPHALTIC CONCRETE SURFACE
CITY COURSE, FOR NON-ARTERIAL
010151 ] CHP.} 19 [|STREETS TN 300.004 77.97 23,391.00 0.00
CITY ASPHAI TIC CONCRETE FOR PARKING
010160 F CHP. 1 20 JAREA TN 390.00) 72.32 28,204.86 0.00
CITY ADJUST MANHOLE TO GRADE,
010170} CHP. | 2% {COMPLETE EA 9.00 358.78 3,229.02 0.00
CITY STANDARD MONUMENT BOX (IN
01.0190 | CHP. 1 22 {PLACE) EA 2.0 207.64 415.28 0.00
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Contract ID 780108

North and South Road
Q to Y Street, Phase
Letting Date: January 30, 2008

City of Lincoln
Schedule of ltems

BID TABULATION

e Hem S » . Approx. N L pe ) .
City No. | Spec. Rel. No. Description Pay Unit Quantity Unit Price Totai Extension Unit Price Total Extension
Pavers

9,839.00 Waverly, Nebraska
CITY PORTLAND CEMENT CONCRETE

03.0655 ] CHP.3 23 {PAVEMENT W/ INTEGRAL CURB, 10" SY 10,005.001 36.94 369,584.70 0.00
CITY

(36,0020 | CHP, 6 24 |COMBINED CURB & GUTTER LF 667.00 14,69 9,798.23 0.00
CITY

07.0010] CHP.7 25 JCONCRETE SIDEWALK, 5" SF 7,051.00; 3.97 27,992.47 0.00
CITY

07.0030 f CHP. 7 26 JCONCRETE DRIVEWAY, 6" SEF 1,241.00) 4,36 5,410.76 0.00
CITY CRUSHED ROCK SURFACING (IN

100010 f CHP. 1D | 27 [PILACE) TN 980.00) 25,43 24,921.40 .00
CITY

14.0050§ CHP. 141 28 JGROUND SLEEVE EA 4.0 80.25 321.00 0.00
SPEC.

50.0001 1 PROV. 29 JCORE SLAB EA 2.004 73.43 146.90 0.00
SPEC.

50.0005 § PROV. 30 pCONCRETE LANDSCAPE CURB LF 143.00 22.60 3,231.80 0.00
SPEC.

50,0040 PROV. 31 JTEMPORARY SURFACING SY 300.00) 38,57 11,571.00 0.00
SPEC.

30.0045 ] PROV. 32 }6"” HIGH TACK-ON CONCRETE MEDIAN SF ©33.00, 8.31 5,260.23 0.00
SPEC. 4" COLORED CONCRETE MEDIAN

50.0045 | PROV. 33 {SURFACING SF 5,608.00 5.63 54,005.04 0.00

SUBTOTAL CONCRETE PAVEMENT & SURFACING ITEMS: 567,483.63 0.06;

STORM SEWER ITEMS

CITY

21.0040 | CHP. 21 34 JR.C.P. STORM SEWER, CLASS lli, 54" LF 30.00 21126 10,563.00 0.00
CITY

21.0050 | CHP. 21 35 JR.C.P. STORM SEWER, CLASS Iil, 48" LT 20.01 193.92 3,878.40 0.00
CiTY

21.0060 | CHP. 21 36 |R.C.P. STORM SEWER, CLASS Ti1, 427 LF 13.00] 181.10 2,354,30 0.00
CITY

21.0070 | CHP.21 37 JR.C.P.STORM SEWER, CLASS 11, 36" LF 72.00 131.88 9,495.36 G.00
CITY

21.0090 ] CHP.21 38§ [R.C.P. STORM SEWER, CLASS IIi, 24" LF 354.00] 53.21 i8,836.34 0.00
CITY

21.0100{ CHP. 21 39 JR.CP. STORM SEWER, CLASS [if, 18" LF 224.00 43.64 9,775.36 0.06
Ty

21.0136{ CHP. 21 40 JR.C.P. STORM SEWER, CLASS Jil, 13" LF 752. 40.37 30,358.24 0.00
CITY STORM SEWER INLET (COMPLETE),

21.0770 | CHP, 21 41 {727 EA 14,00 1,977.50 27,685.00 0.00
CITY CANTED STORM SEWER INLET

21.078G | CHP. 21 42 |{COMPLETE), 72" EA 1.00) 2.048.13 2,048.13 0.00
CITY

21.0820 | CHP. 21 43 |GRATE INLET, TYPE "F-1" (COMPLETE} EA 1.004 1,793.88 1,793.88 0.00
CITY STORM SEWER MANHOLE, 15" - 30"

21.0895 | CHP. 21 44 HCOMPLETE) EA 2.6 4,661.25 9,322.50 0.00
CITY CONCRETE FOR COLLARS, ELBOWS &

21.0940 | CHP. 21 45 JHEADWALLS (IN PLACE) CY 1.87 824.90 1,542.56 0.00
CITY REINFORCING STEEL FOR COLLARS,

21.0930 | CHP. 21 46 JELBOWS & HEADWALLS {IN PLACE) L1BS 169.0 1.86 314.34 0.00
CITY TAP EXISTING STORM SEWER

21.1050 | CHP. 21 47 |MANHOLE & REPLACE INVERT EA 2.00) 618.68 1.237.36 0.00
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Contract i 780108

North and South Road
QoY Sireet, Phase |
Letting Date: January 30, 2008

Gity of Lincoin
Schedule of items

BID TABULATION

" [tem . e Tt Approx. s L R .
City No. | Spec. Ref, No. Description Pay Unit Quantity Unit Price Total Extension Unit Price Total Extension
Pavers

%,859.00 Waverly, Nebraska
CITY

21.1070 | CHP. 21 48 JTAP EXISTING R.C. PIPE EA 3.008 579.13 1,737.39 0.00
CITY

21.1310 | CHP. 21 49 {REMOVE STORM SEWER PIPE, 18" LF 38.008 16.95 644.10 0.00
CITY

21.1325 | CHP. 21 30 JREMOVE STORM SEWER PIPE, 12" LF 33.00) 16,95 559.35 0.00
CITY REMOVE EXISTING INLET

214710 | CHP. 21 51 J(COMPLETE) EA 1.003 350.30 350.30 0.00
SPEC. SPECIAL STORM SEWER MANHOLE

50.0001 f PROV. 52 JCOMPLETE} EA .00 10,141.75 10,141.75 (.00
SPEC. SPECIAL STORM SEWER INLET

50,0001 | PROV, 53 JCOMPLETE) EA 6.00) 3.503.00 21,018.00 0.00

SUBTOTAL STORM SEWER ITEMS: 163,655.66 660

ROADWAY & PEBESTRIAN LIGHTING ITEMS

CITY

240804 § CHP.24 § 54 PB-6 EA 1.00 454.75 454.75 0.00
CITY

240903 ] CHP.24 § 55 JCONDUIT, i 1,2 " TRENCHED L 2,483.00 4.60 11,421.80 0.00
CITY

24,1064 | CHP.24 | 56 [JCABLE, NG. 6 CIRCUIT GROUND LF 2,401.00; 2,25 5,402.25 0.60
CITY .

24,1072 | CHI*. 24 57 JCABLE,NO. 4 STREET LIGHT LF 2,802.00 3.10 8,686.20 0.00
SPEC.

50.0001 { PROV. 58 JREMOVE LIGHTING UNIT, COMPLETE EA 2.00 10.70 21,40 0.00
SPEC.

50,0001 § PROV, 59 FLIGHTING UNIT, TYPE "1A" FA 16.00 5,119.95 81.919.20 0.00
SPEC.

50.000! | PROV. 60 JLIGHTING UNIT, TYPE "3" EA 15.0 1,417.75 21,266.25 0.00
SPEC.

30.0001 | PROV. 61 |EXTRA LIGHTING UNIT, TYPE 3" EA 3.0 1,016,50 3,048.50 0.00
SPEC. MODIFY EXISTING LIGHTING UNIT,

500001 | PROV. 62 JCOMPLETE EA 1.603 642.00 642.00 C.00
SPEC. RELOCATE EXISTING LIGHTING UNIT,

50.0001 | PROV. 63 JCOMPLETE EA 1.004 642.00 642.00 0.00
CITY

50,0005 F CHP, 24§ 64 JCABLE, NO. 2 CIRCUIT GROUND LF 215.00 3.85 §27.75 0.00
CITY

50.0005 | CHP. 24 65 JCABLE,NO. 1/0 STREET LIGHT LF 430.0 4,53 1,956.50 0.00

SUBTOTAL ROADWAY & PEDESTRIAN LIGHTING ITEMS: 136,289.60 0.60

TRAFFIC SIGNAL ITEMS

CITY

240807 f CHP.24 1 66 [PBY EA 5.00) 454.75 2,273.73 0.00
CITY

24.0895 ] CHP.241 67 JCONDUIT, 2" BORED LF 98.00) 21,13 2,070.74 0.00
CITY

240900 ] CHP.24 ] 68 JCONDUIT, 1.2" TRENCHED LF 197.008 2.14 421.58 0.00
CITY

24.0904 | CHP.24 | 69 JCONDUIT, 2" TRENCHED LF §34.004 4.49 3,744,606 0.00
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Contract iD 780108

North and Seouth Road
Qo Y Street, Phase |
Letting Date: January 30, 2008

City of Lincoln
Schedule of Items

BID TABULATION

L Item - . Approx. o e Bt . .
City No. | Spec. Ref. No. Description Pay Unit Quantity Unit Price Total Extension Unit Price Total Extension
9,859.00 pavers

e Waverly, Nebraska

CITY

24.0905 | CHP.24 1 70 [JCONDUIT, 3" TRENCHED LF 8.00 10,70 85.60 0.00
CITY

2409061 CHP. 24 | 71 [JCONDUIT, 4" TRENCHED LF 1,219.00 7.81 9,520.39 0.00
CITY

240992 CHP.24 | 72 JCABLE, EMERGENCY DETECTOR LF 704.00 3.42 2,407.68 G.00
CITY

24.06994 ) CHP, 24 | 73 |CABLE, CAMERA DETECTOR LF 1,222.004 2.03 2,480.66 0.00
CITY

24,1002 | CHP. 24 74 JCABLE, 3/C TRAFFIC SIGNAL LF 2,450.00 1,98 4,851.00 0.0¢
CITY

241004 | CHP. 24 75 |CABLE, 5/C TRAFFIC SIGNAL LF 737.00 2.14 1,577.18 0.00
CITY

24,1005 | CHP. 24 76 JCABLE, 7/C TRAFFIC SIGNAL LT 1,929.04 2.30 4,436,70 0.00
CITY

241016 § CHP.24 1 77 [JCABLE, 16/C TRAFFIC SiGNAL LF 1,382.01 3.69 3,099.58 0.00
CITY

2410351 CHP.24 | 78 |CABLE, FIBER, 12 8M LF 3,036.0 1.34 4,095.04 G.00
CITY

241040 CHP. 24 | 79 JCABLE, LEAD-IN LF 8,249.00; 1.23 10,146.27 0.60
CIry

24.1056 | CHP.24 { 80 JCABLE, TRACER WiIRE LF 6,050.00] G.48 2,923.20 0.00
CITY

24.1054 ] CHP. 24| 81 |CABLE,NO. 6 SERVICE LF 1,588.001 2.25 3,373.00 0.00
CITY

24,1664 | CHP. 24 | 82 JCABLE, NO. 6 CIRCUIT GROUND LF 12,00 2.25 27.00 0.00
CITY

24,1380 | CHP.24 | 83 [GROUND ROD, 10 EA 3.00 107.00 535.00 G.00
CiTY

24.1690 1 CHP.24 | 84 |{DETECTOR, VEHICLE 4-TURNS EA 13.00% 679,45 8,832.85 0.00
CITY

241692 F CHP.24 | 85 |DETECTOR, VERICLES 4-TURNS UC EA 5.0, 128.40 1,155.60 0.00
CITY HEAD, INSTALL TRAFFIC SIGNAL, TS-

245801 | CHP.24 { 86 |i, T3l EA 7.0 219.35 1,535.45 0.00
Ty HEAD, INSTALL TRAFFIC SIGNAL, TS-

24.5803 ] CHP.24{ 87 |[1,T36 EA 18,00 219.35 3,948.30 0.00
CITY HEAD, INSTALL TRAFFIC SIGNAL, TS-

24.5805 ) CHP.24 | 88 |IL, T37 EA 4.00) 219.35 877.40 0.00
CITY HEAD, INSTALL TRAFFIC SIGNAL, TS-

24.5807 | CHP.24 | B89 [ILL, T5iB EA 4.00} 326.35 1,305.40 0.00
CIiTY HEAD, INSTALL TRAFFIC SIGNAL, TS-

245808 | CHP.24 | 90 }IRR, 152 EA 5.0 326.35 1,631.75 0.00
CITY

2458224 CHP.24 | 91 {HEAD, INSTALL PS-1,Ti3C EA 12.00] 90.95 1,091.40 0.00
CITY

2461021 CHP.24 | 92 |INSTALLPPB EA 12,00 64.20 770.40 0.00
cITy INSTALL AND ADJUST DETECTOR

2461991 CHP. 24 | 93 |JCAMERA EA 8.0 406.60 3,252.80 0.00
CITY

246201 | CHP.24{ 94 [JINSTALL METRO STREET NAME SIGN EA 8.00% 160.50 1,284.00 0.00
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Contract D 780108

North and South Road
Q oY Street, Phase |
Letting Date: January 30, 2008

City of Lincoin
Schedule of tems

BID TABULATION

e ) . [tem _n . Approx. ey . o p . .
City No. | Spec. Ref. No. Description Pay Unit Quantity Unit Price Total Extension Unit Price Total Extension
. Pavers
9,859.00 Waverly, Nebraska
SPEC.
30.00G1 | PROV. 95 JINSTALL MAST ARM (349 EA 1,00 1,284.00 1,284.00 0.00
SPEC.
50.0001 {1 PROV. 96 JINSTALL MAST ARM (559 EA 2.0 1.605.00 3,210.00 0.00
SPEC.
50.0001 | PROV. 97 |INSTALL MAST ARM (60 EA 1.60 1,605.00 1,605.60 0.00
SPEC.
50.0001 | PROV. 98 HINSTALL MAST ARM {65} EA 1.00) 1,712.00 1,712.00 0.00
SPEC.
50.0001 | PROV. 09 JINSTALL MAST ARM (70 EA 3.004 1,712.00 3,136,006 0.00
SUBTOTAL TRAFFIC SIGNAL ITEMS: 08,901.38 0.00
SIGNING ITEMS
CITY
14.0003 | CHP. 14| 100 JTRAFFIC SIGN, 4 SQ. FT. <9 8Q. FT. EA 12.00 90.95 1,091.40 0.00
CITY
140013 { CHP. 14 | 101 JREMOVE TRAFIC SIGN ONLY EA 3.004 48.15 240,75 0.00
CITY
1400154 CHP. 14 | 102 JREMOVE TRAFFIC S8IGN AND POST EA 9.60) 58.85 320.65 0.00
SPEC.
50.0001 | PROV. 103 JREMOVE TUBULAR MARKER EA 2.00 10.70 2140 0.00
SPEC.
500001 | PROV. 104 }36" HIGH YELLOW TUBULAR MARKER EA 16.00) 48.15 77046 0.00
SPEC.
50.0001 | PROV. 105 JREMOVE 36" TUBULAR MARKER EA 127.00 10,70 1,358.90 0.0
SPEC.
50.0001 | PROV. 106 JCORE SLAB AND REMOVE POST EA 4.00) 53.50 214.00 0.00
SPEC.
30.0001 | PROV. 107 |SIGN POST EA $.00) 155.15 1,396,358 0.00
SPEC.
50,0001 { PROV, 108 |SIGN POST (BREAKAWAY) EA 6.00) 208.65 1,251.90 0.00
SUBTOTAL SIGNING ITEMS: 6,874.75 0.00
PAVEMENT MARKING ITEMS
CITY THERMOPLASTIC (MOLTEN)
I3.018C | CHP. 13 109 IMARKING, 4" YELLOW LF 450.0 1.23 553.50 0.00
CITY THERMOPLASTIC (MOLTEN)
13,0200 } CHP. 13§ 110 IMARKING, 4" WHITE LF 112.00) 1.23 137.76 6.00
CITY GROOVED PREFORMED PLASTIC
13.0409 | CHP. 13| 111 |MARKING, LEFT ARROW EA 4.00) 347.75 1,391.00 0.00
CITY GROOVED PREFORMED PLASTIC
13.0410 } CHP. 13 112 IMARKING, RIGHT ARROW LA 6.00] 347.75 2,086.50 0.0¢
CITY GROOVED POLYUREA MARKING, 4"
13.0442 | CHP. i3 | 113 JYELLOW LF 358.00 1.44 515.52 0.00
CITY GROOVED POLYUREA MARKING, 4"
13.0443 | CHP. 13 114 JWHITE LF 3,258.00) 1.44 4,691.52 0.00
CITY GROOVED POLYUREA MARKING, 8"
13.0444 { CHP. i3 | 115 |WHITE LF 733.00) 5.63 725139 0.00
CITY GROOVED POLYUREA MARKING, 12"
13.0446 { CHP. 13 116 |WHITE LF 335.00] 1177 3,542.95 0.00
CITY
13.0530 4 CHP. I3 | 117 JREMOVETAINT MARKING, 4" LF 181.004 (.64 115.84 .00
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Contract ID 780108
North and South Road
Q to Y Street, Phase |
Leting Date: January 30, 2008

City of Lincoin
Schedule of ltems

BID TABULATION

- item T . . Approx. o ' . s S
City No. } Spec. Ref, No. Description Pay Unit Quantity Unit Price Total Extension Urit Price Total Extensien
Pavers
9,859.00 Waverly, Nebraska
CIiTY
13.0550 | CHP. 13| 118 JREMOVE POLYUREA MARKING, 4¢ LF 882,00 0.64 564.48 G.00
CITY
13.6552 } CHP. 13 119 [REMOVE POLYUREA MARKING, 12" LF 30.004 1.93 57.90 0.00
CITY
13.0560 | CHP, 13§ 120 [RAISED PAVEMENT MARKERS EA 9.004 9.10 81.90 0.00
SUBTOTAL PAVEMENT MARKING ITEMS: 21,390.26 6.00
MISCELLANEQUS ITEMS
CITY REINFORCING STEEL FOR STEPS & .
080010} CHP. 8 121 JRETAINING WALLS (IN PLACE) L3S 650.001 1.30 845,00 0.00
CITY CONCRETE FOR STEPS & RETAINING
08.0020] CHP.§ 122 JWALLS (N PLACE) CY .74 974.63 5,492.90 0.00
SPEC
50.0005 | 02930 123 JPLANTING BED EDGING LF 74.60) 2.25 166.50 0.00
SPEC.
50.001¢ ] PROV, 124 fwWOOD MULCH CY 63.00 35.14 2,213.82 .00
CHP. 33
& SPEC
5060135 PROV 125 HRRIGATION SYSTEM (COMPLETE) LS 1.00 25,784.86 25,784.86 0.00
SUBTOTAL MISCELLANEOGUS ITEMS: 38,503.08 6.00
EROSION CONTROL ITEMS
SPEC.
PROV. &
30.0010 | CHP.30 | 126 |SODDING, COMPLETE SF 26,340.00 0.50 13,170.0G 0.00
CITY
30.0020 § CHP.3C | 127 JCOVER CROP SEEDING AC 0.31 3,495.69 1,083,606 0.00
SPEC,
30.0050 | PROV. 128 |SEEDING, TYPE "B3" AC 0.18 567100 1,620.78 0.00
SPEC.
PROV. &
50.0045 | CHP. 30 | 129 [BUFFALO GRASS SODDING SF 19,380.004 0.75 14,535.00 0.0¢
SPEC.
50,0040 1 PROV, 130 JEROSION CONTROL, TYPE “IC" 8Y 848.00, 1.61 1,365.28 0.00
CITY SYNTHETIC FABRIC SILT FENCE
32.0040 ] CHP.32{ 131 JINSTALLATION iF 300.00 2.41 723.60 0.00
cITY SYNTHETIC FABRIC SILT FENCE
32.0050 | CHP.32 | 132 {MAINTENANCE LF 600,00 G.54 324.00 0.00
CITY INSTALL STORM DRAIN INLET
32.0070 | CHP.32 | 133 |PROTECTION EA 16.00) 80.25 1,284.00 0.00
CITY STORM DRAIN INLET PROTECTION
32.0080 | CHP.32 | 134 [MAINTENANCE EA 48.00 26.75 1,284.00 .00
CITy REMOVE STORM DRAIN INLET
32,0090 CHP.32 | 135 JPROTECTION EA 16.00] 26.75 428.00 0.00
SUBTOTAL EROSION CONTROL ITEMS: 35,217.72 0.00]
TOTAL BID: $1,298,065.08 $9,500.00
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